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	CONTRACT FOR MARINE SERVICES DURING CONSTRUCTION
	

	
	
	

	
	
	

	
	
	

	
	



	
	

	
	Contract No:      

	CLIENT      
	IMO Number



	GENERAL INFORMATION

	Main builder / moulder / completing yard
	Yard number

	     
	     

	Secondary builder(s)/yard(s)
	Yard / works number

	     
	     

	Lead Ship of previous series built to same LR-approved Classification plans *

	     

	Name and address of prospective owner
	Proposed flag

	     
	     

	Estimated date of steel cutting

     
	Estimated date of keel laying
     
	Estimated date of delivery
     

	If dual class, specify other society 
     
	Date of “Contract for Construction” between the main builder and prospective owner of the ship * 

	

	To be used for additional ships meeting definition of IACS PR 29

	
	Contract No
	IMO No.
	Main Yard No.
	Secondary Yard No.
	Estimated date of steel cutting
	Estimated date of keel laying
	Estimated date of delivery
	Construction Contract Date*

	
	
	
	
	
	
	
	
	

	1st Sister
	
	
	
	
	
	
	
	

	2nd Sister
	
	
	
	
	
	
	
	

	3rd Sister
	
	
	
	
	
	
	
	

	4th Sister
	
	
	
	
	
	
	
	

	5th Sister
	
	
	
	
	
	
	
	

	6th Sister
	
	
	
	
	
	
	
	

	7th Sister
	
	
	
	
	
	
	
	

	8th Sister
	
	
	
	
	
	
	
	

	9th Sister
	
	
	
	
	
	
	
	

	10th Sister
	
	
	
	
	
	
	
	

	11th Sister
	
	
	
	
	
	
	
	

	12th Sister
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(1) Please enter the date of “contract for construction” signed between the main shipbuilder and prospective owner, or for optional ships, the date on which the amendment to the “contract for construction” is signed between the main builder and prospective owner, provided that the option is exercised not later than 1 year after the “contract for construction” to build the series was signed.
(2) If this ship is an option, please also enter the date of “contract of construction” of the Lead Ship and the Yard No. of the Lead Ship.   

Where:

Optional ship(s):  sister ship(s) for which the contract option is exercised and the ship(s) built to the same approved plans for the purposes of classification, under a single “contract for construction”
Lead sister ship:  the first ship of a series of sister ships built to the same approved plans for classification purposes, under a single “contract for construction”


	Type of ship / vessel
	Standard series / trade name

	     
	     

	Description of Main Propulsion Arrangement (including No. of Shaft Lines & No. of Engines per Shaft Line)
	Material of hull / superstructure

	
	

	Main Engines (Manufacturer, Model Type/Designation)
	No. of Engines, MCR & NCR rating of each (kW,rpm)

	
	

	Auxiliary Engines (Manufacturer, Model Type/Designation)
	No. of Engines and MCR rating of each (kW, rpm)

	
	

	Length BP x Breadth Moulded x Depth moulder (m)
	Estimated Gross Tonnage

	
	

	Estimated deadweight (tonnes) at design draught, and

Estimated capacity (e.g. TEU, LNG cubic metres, passengers etc.)

	

	Operational modes which affect the design basis (e.g. open hatch, specific cargoes)

	


	CLASSIFICATION INFORMATION

	The Client requests that the vessel be specially surveyed during its construction pursuant to the relevant Lloyd’s Register Classification Rules and Regulations and that a Classification Certificate be issued for the below mentioned classification notations. This request is made on the basis that the Client accepts the relevant Lloyd’s Register Rules and Regulations for Classification and the terms and conditions of this form.

	HULL NOTATIONS 
(The suitability of hull notations can be confirmed only after the main scantling plans have been examined).

	Character symbols / Type notation / Special Feature notations

	     

	Service Restriction notation

	     

	Environmental notations (ECO)

	     

	MACHINERY / CONTROL NOTATIONS

	Machinery class notations

	     

	Control and Automation / Dynamic Positioning / Navigation Safety notations

	     

	Refrigeration Machinery notations

	     

	CARGO GEAR / LIFTING APPLIANCE NOTATIONS

	

	 FORMCHECKBOX 
 FORMCHECKBOX 
 FORMCHECKBOX 

	Mandatory class notation (LA) – Applicable where a lifting appliance is an essential feature of the design specification

	

	Optional class notations, (CG, CL, PL, CR) required for:
	
	

	

	 FORMCHECKBOX 
 FORMCHECKBOX 
 FORMCHECKBOX 

	Derricks
	 FORMCHECKBOX 
 FORMCHECKBOX 
 FORMCHECKBOX 

	Passenger lifts
	 FORMCHECKBOX 
 FORMCHECKBOX 
 FORMCHECKBOX 

	Deck cranes including Hose Handling cranes
	 FORMCHECKBOX 
 FORMCHECKBOX 
 FORMCHECKBOX 

	Cargo lifts

	

	 FORMCHECKBOX 
 FORMCHECKBOX 
 FORMCHECKBOX 

	Derrick cranes
	 FORMCHECKBOX 
 FORMCHECKBOX 
 FORMCHECKBOX 

	Vehicle lifts
	 FORMCHECKBOX 
 FORMCHECKBOX 
 FORMCHECKBOX 

	Cargo ramps
	 FORMCHECKBOX 
 FORMCHECKBOX 
 FORMCHECKBOX 

	Engine room cranes

	

	 FORMCHECKBOX 
 FORMCHECKBOX 
 FORMCHECKBOX 

	Store/Provision cranes
	 FORMCHECKBOX 
 FORMCHECKBOX 
 FORMCHECKBOX 

	Self unloaders
	
	
	

	
	
	
	

	 FORMCHECKBOX 
 FORMCHECKBOX 
 FORMCHECKBOX 

	Other (please specify)
	     

	
	

	DESCRIPTIVE NOTES

	     

	Abbreviated descriptive notes will be stated on the Certificate of Class.


	STAGE CONSTRUCTION CERTIFICATE(S)

	If (a) Stage Construction Certificate(s) is required to be issued by (a) surveyor(s) in the form of a factual statement explaining in detail the completed work surveyed by the surveyor(s) and after the Yard’s representatives have provided a written declaration to the surveyor(s) stating that the relevant stage has been reached, please tick the box below.  Any such request is made on the basis that the terms and conditions on this form are accepted and that the certificate does not represent that the work completed is worth a specific monetary value.    FORMCHECKBOX 
    Stage Construction Certificate(s) required at (specify details) 



	VESSEL STATUTORY INFORMATION *

	Yes
	Chemical Code Certification 
	Yes
	SOLAS

	 FORMCHECKBOX 

	International Bulk Chemical Code (IBC Code)
	
	

	 FORMCHECKBOX 

	IMO Resolution A.673(16) (OSVs)
	 FORMCHECKBOX 

	Safety Construction

	 FORMCHECKBOX 

	IMO Resolution A.1122(30) (OSV Chemical Code)
	 FORMCHECKBOX 

	Safety Equipment

	
	
	 FORMCHECKBOX 

	Safety Radio Certificate

	Yes
	Coatings
	 FORMCHECKBOX 

	Passenger Ship Safety

	 FORMCHECKBOX 

	Anti Fouling Convention
	
	

	 FORMCHECKBOX 

	Performance Standards for Protective Coatings (PSPC)
	Yes
	Stability

	
	
	 FORMCHECKBOX 

	Damage Stability

	Yes
	Crew Accommodation  
	 FORMCHECKBOX 

	Grain Loading 

	 FORMCHECKBOX 

	ILO No. 133 Crew Accommodation 
	 FORMCHECKBOX 

	Intact Stability

	 FORMCHECKBOX 

	ILO No. 92 Crew Accommodation 
	 FORMCHECKBOX 

	Other (please specify)

	 FORMCHECKBOX 

	Flag Administration Regulations
	 FORMCHECKBOX 

	___________________

	 FORMCHECKBOX 

	MLC, 2006 Reg. 3.1 Crew Accommodation and Recreational Facilities
	
	

	 FORMCHECKBOX 

	Other (please specify)
	Yes
	Tonnage

	 FORMCHECKBOX 

	___________________
	 FORMCHECKBOX 

	International Tonnage 1969

	
	
	 FORMCHECKBOX 

	National Tonnage (pre 1969), please specify

	Yes
	Gas Code Certification 
	
	___________________

	 FORMCHECKBOX 

	International Liquefied Gas Code (IGC Code)
	 FORMCHECKBOX 

	Panama Tonnage 

	
	
	 FORMCHECKBOX 

	Suez Canal Tonnage 

	Yes
	Load Line
	 FORMCHECKBOX 

	Certificate of Measurement

	 FORMCHECKBOX 

	International Load Line 1966
	
	

	 FORMCHECKBOX 

	International Load Line 1988
	Yes
	United States Coast Guard (USCG)

	 FORMCHECKBOX 

	Other (please specify)
	 FORMCHECKBOX 

	CFR Title 33    Part   FORMCHECKBOX 
 155     FORMCHECKBOX 
 159     FORMCHECKBOX 
 164

	 FORMCHECKBOX 

	___________________
	 FORMCHECKBOX 

	CFR Title 46    Part   FORMCHECKBOX 
 39

	
	
	 FORMCHECKBOX 

	Other (please specify)

	Yes
	MARPOL ANNEX I (Oil) 
	 FORMCHECKBOX 

	___________________

	 FORMCHECKBOX 

	MARPOL Annex I (Oil)
	
	

	 FORMCHECKBOX 

	Crude Oil Washing System Manual
	
	

	 FORMCHECKBOX 

	SOPEP
	Yes
	Other 

	 FORMCHECKBOX 

	Oil Discharge Monitoring Equipment Manual
	 FORMCHECKBOX 

	Bulk Cargoes (IMSBC Code)

	
	
	 FORMCHECKBOX 

	Carriage of Dangerous Goods (SOLAS Ch.II-2/19)

	Yes
	MARPOL ANNEX II (Noxious Liquids) 
	 FORMCHECKBOX 

	COLREGS 1972

	 FORMCHECKBOX 

	MARPOL Annex II (NLS) 
	 FORMCHECKBOX 

	Code of Safety for Special Purpose Ships

	 FORMCHECKBOX 

	SMPEP
	 FORMCHECKBOX 

	Guideline for the Design & Construction of OSVs

	 FORMCHECKBOX 

	SMPEP – NLS
	 FORMCHECKBOX 

	Ballast Water Management Plan

	 FORMCHECKBOX 

	Procedures and Arrangements Manual 
	 FORMCHECKBOX 

	Loading Instrument (Stability)

	
	
	 FORMCHECKBOX 

	Loading Instrument (Strength)

	Yes
	MARPOL ANNEX IV (Sewage)
	 FORMCHECKBOX 

	Ship Structures Access Manual

	 FORMCHECKBOX 

	MARPOL Annex IV (Sewage)
	 FORMCHECKBOX 

	Cargo Securing Manual

	
	
	 FORMCHECKBOX 

 FORMCHECKBOX 

 FORMCHECKBOX 

	Inventory of Hazardous Materials (IHM) in compliance with Hong Kong International Convention, Regulation 5.2
Inventory of Hazardous Materials (IHM) in compliance with EU Ship Recycling Regulation 1257/2013, Article 5.2
International Code for Ships Operating in Polar Waters (Polar Code). Ship Category   FORMCHECKBOX 
 A   FORMCHECKBOX 
  B   FORMCHECKBOX 
  C 

	Yes
	MARPOL ANNEX V (Garbage)
	 FORMCHECKBOX 

	Other (please specify)

	 FORMCHECKBOX 

	MARPOL Annex V (Garbage)
	 FORMCHECKBOX 

	___________________

	
	
	 FORMCHECKBOX 

	___________________

	Yes
	MARPOL ANNEX VI (Air) 
	 FORMCHECKBOX 

	___________________

	 FORMCHECKBOX 

	MARPOL Annex VI (Air Pollution)
	 FORMCHECKBOX 

	___________________

	 FORMCHECKBOX 

	Main Diesel Engine Certification – NOx Technical Code **
	 FORMCHECKBOX 

	___________________

	 FORMCHECKBOX 

	Auxiliary Diesel Engine Certification – NOx Technical Code **
	 FORMCHECKBOX 

	___________________

	 FORMCHECKBOX 

	Vapour Emission Control System
	 FORMCHECKBOX 

	___________________

	 FORMCHECKBOX 

	Volatile Organic Compound (VOC) Management Plan
	 FORMCHECKBOX 

	___________________

	 FORMCHECKBOX 

	MARPOL Annex VI (EEDI - Energy Efficiency Design Index)
	 FORMCHECKBOX 

	___________________

	 FORMCHECKBOX 

	Ship Energy Efficiency Management Plan (SEEMP) Part II
	 FORMCHECKBOX 

	___________________

	
	
	 FORMCHECKBOX 

	___________________

	Yes
	National Safety <500 GRT
	
	

	 FORMCHECKBOX 

	IACS Non Convention Guidelines 
	
	

	 FORMCHECKBOX 

	Singapore Non Convention Guidelines
	
	

	 FORMCHECKBOX 

	Other (please specify)
	Yes
	Survey Services on behalf of Flag Administrators – Certification issued by Administrator

	 FORMCHECKBOX 

	___________________
	 FORMCHECKBOX 

	(please specify)

	
	
	 FORMCHECKBOX 

	___________________

	
	
	
	

	Notes:
	* Some Governments have not authorised LR to act on their behalf in issuing certificates of compliance to their requirements or to certain Conventions or Codes.  In such cases, if so requested by the undersigned, LR will issue a report identifying the extent of compliance with such requirements, including applicable IACS Unified Interpretations of International Conventions and Codes.

** LR will recognise NOx Technical Code certification provided by another IACS Member on behalf of the flag Administration for engines installed on ships for which LR is to provide MARPOL VI certification.  However, that IACS Member retains responsibility for the NOx Technical Code certification of that engine, including engine certification for change of flag, and for modifications/adjustments affecting the engine certification, the associated Technical File or NOx critical component specifications.


	CARGO GEAR / LIFTING APPLIANCES FOR STATUTORY CERTIFICATION

	

	 FORMCHECKBOX 


 FORMCHECKBOX 


 FORMCHECKBOX 

	Derrick 
	 FORMCHECKBOX 


 FORMCHECKBOX 

	Passenger lifts
	 FORMCHECKBOX 


 FORMCHECKBOX 


 FORMCHECKBOX 

	Deck cranes including Hose Handling cranes
	 FORMCHECKBOX 


 FORMCHECKBOX 


 FORMCHECKBOX 

	Cargo lifts

	 FORMCHECKBOX 


 FORMCHECKBOX 


 FORMCHECKBOX 

	Derrick cranes
	 FORMCHECKBOX 


 FORMCHECKBOX 


 FORMCHECKBOX 

	Vehicle lifts
	 FORMCHECKBOX 


 FORMCHECKBOX 


 FORMCHECKBOX 

	Cargo ramps
	 FORMCHECKBOX 


 FORMCHECKBOX 


 FORMCHECKBOX 

	Engine room cranes

	 FORMCHECKBOX 


 FORMCHECKBOX 


 FORMCHECKBOX 

	Store/Provision cranes
	 FORMCHECKBOX 


 FORMCHECKBOX 


 FORMCHECKBOX 

	Self unloaders
	
	
	
	


	 FORMCHECKBOX 
 FORMCHECKBOX 
 FORMCHECKBOX 

	Other (please specify)
	     


	FEES SCHEDULE

	Fees will be charged in four equal instalments at the following stages or by [insert date] whichever is the soonest:
Approval of midship section or in the case of a subsequent ship, steel cutting                              (insert amount - 25% of total fee)
Keel laying                                                                                                                                   (insert amount - 25% of total fee)
Launch                                                                                                                                        (insert amount - 25% of total fee)
Delivery                                                                                                                                       (insert amount - 25% of total fee)
OR
Fees will be charged as follows:                (insert amount - 50% on signature)
                                                                         (insert amount - 50% on keel laying)
OR
Monthly payments of [    ] to be paid by 1st of each month
Fees to be remitted by electronic transfer to:   (insert LR bank account details)
Fees for Additional Services: (insert amount if applicable)         
Fee(s) for Stage Construction Certificate(s)

OR
Fees to be charged are covered by a separate statement of charges agreement:



	This contract is between the client and Lloyd’s Register Group Limited FORMDROPDOWN 
  (hereinafter referred to as LR) for the provision of classification pursuant to the relevant Lloyd’s Register rules and regulations and applicable statutory requirements and is subject to the following terms and conditions: 


The following terms and conditions apply to all services provided by any entity that is part of the “LR Group” as hereinafter defined:

1. In these terms and conditions: (i) “Services” means any and all services provided to the Client by any entity that is part of the LR Group, as hereinafter defined, including any classification of the Client’s vessel, equipment or machinery;  (ii) the “Contract” means this agreement for supply of the Services,  (iii) the “LR Group” means LR, its affiliates and subsidiaries, and the officers, directors, employees, representatives and agents of any of them, individually or collectively, and (iv) Fees means those costs and charges invoiced to the Client by any member of the LR Group pursuant to this Contract.

2. The Client agrees to give the LR Group entity concerned every facility and necessary access to carry out the Services and undertakes to familiarize itself with the appropriate Rules and Regulations and, where appropriate, ensure that all sub-contractors and suppliers of components, materials or equipment do the same.  The Client also agrees to oblige its subcontractors and suppliers to arrange the necessary plan approval surveys and to pay the LR Group entity’s associated fees.

3. LR reserves the right to charge its Fees and charge additional Fees in the following circumstances:
(a)  
the delivery time(s) stated above are altered, changed or extended for any reason whatsoever in which case [insert amount] will be charged per week;
(b)    surveys are requested at sites other than the yard(s) referred to above;
(c)    any additional plans are submitted for approval, other than the   original plan and one revised plan;
(d)    where excessive re-inspection occurs or inspection outside of the agreed inspection and test plan;
(e)    surveys are required to be carried out after normal local working hours, with the exception of sea trials;
(f)       the ship is not fully completed by the yards referred to above;
(g)   the Client requests a reduction or increase in the quantity of    services not expressly provided for herein.
4. Please note that the Fees referred to above may not include Fees for survey and certification of materials, components, equipment and engines at manufacturers; additional fees may be charged to

 FORMTEXT 
 the manufacturers involved.
5. The Fees referred to in paragraph 3 above do not include any tax or duties required by law, and if required, any such tax or duty is chargeable to the Client in addition to the above referenced fees.
6. The Client agrees to pay all Fees for the Services within 30 days of the invoice date (the due date).  If the Client disputes an invoice, or part of an invoice, the Client must immediately notify LR in writing.   If no notification is received by the due date, the Client will be deemed to have accepted the invoice in full.  Where only part of an invoice is disputed, the undisputed amount must be paid by the due date.  LR reserves the right to raise interim invoices for Services provided, calculated on a pro rata basis.  Fees do not include any tax, including but not limited to Value Added Tax, Goods and Services Tax, withholding taxes, turnover taxes, surcharges or duties as required by law, and if required, any such tax or duty is chargeable to the Client and payable by the Client in addition to the above referenced fees.  The Client shall pay the full Fees as invoiced irrespective of whether the Client is required by law to withhold any taxes or duties from the invoiced amount.
7. LR reserves the right to charge interest accruing on a daily basis at an annual rate of 2% above the greater of the Bank of England’s base rate (or the equivalent in the country where the Client maintains its principal office) on any amount remaining unpaid beyond the due date, and may withhold any or all Services until the arrears, including interest, are paid in full.  LR may at its sole discretion at any time allocate payment received from the Client to satisfy other earlier invoices that remain unpaid by the Client.

8. The survey procedures undertaken by the LR Group entity including those followed during periodical visits are published in the classification Rules and Regulations. Surveyors will not be in continual attendance at the builder’s premises. As construction and outfitting are continuous processes, the Client has the overall responsibility to the prospective owner to ensure and document that the requirements of the Rules and Regulations, approved drawings and any agreed amendments made by the attending surveyors have been complied with at all times.
9. The interpretation of the appropriate Rules and Regulations for classification is the sole responsibility and at the sole discretion of the LR Group entity concerned.
10. The Contract continues in force until terminated by LR or the Client, after giving the other party 30 days’ written notice.
11. If the Contract is terminated by LR or the Client before the Services are completed, the Fees will be calculated on a pro rata basis up to the date of termination.  Any reasonable costs directly attributed to early termination and any amounts then due will immediately become payable. 
12. LR’s services do not assess compliance with any standard other than the applicable rules and codes of Lloyd’s Register, international conventions, or any other standards that are expressly agreed in writing by LR and the Client.  Without limiting the generality of the foregoing, the issuance of a class certificate does not relieve the owner or operator of the vessel of its non-delegable duty to maintain the vessel in seaworthy condition.
13. If the Client requires classification services relating to vessels,   machinery, or equipment in a jurisdiction in which LR itself does not do business, the Client hereby acknowledges and agrees that these services will be performed by a subsidiary or affiliate of LR that is part of the LR Group and that is authorised to conduct classification surveys and issue certificates on the vessel, machinery, or equipment, or by another person or entity that has been approved by LR to perform the services.
14. In providing Services, information, or advice, the LR Group does not warrant the accuracy of any information or advice supplied.  Except as set out in these Terms and Conditions, LR will not be liable for any loss, damage, or expense sustained by any person and caused by any act, omission, error, negligence, or strict liability of any of the LR Group or caused by any inaccuracy in any information or advice given in any way by or on behalf of the LR Group even if held to amount to a breach of warranty.  Nevertheless, if the Client uses the Services or relies on any information or advice given by or on behalf of the LR Group and as a result suffers loss, damage, or expense that is proved to have been caused by any negligent act, omission, or error of the LR Group or any negligent inaccuracy in information or advice given by or on behalf of the LR Group, then LR  will pay compensation to the Client for its proved loss up to but not exceeding the amount of the fee (if any) charged by LR for that particular service, information, or advice.
15. Notwithstanding the previous clause no member of the LR Group will be liable for any loss of profit, loss of contract, loss of use, or any indirect or consequential loss, damage, or expense sustained by any person caused by any act, omission, or error or caused by any inaccuracy in any information or advice given in any way by or on behalf of the LR Group.
16. No LR Group entity will be liable or responsible in negligence or otherwise to any person not a party to the agreement pursuant to which any certificate, statement, data, or report is issued by an LR Group entity for (i) any information or advice expressly or impliedly given by an LR Group entity, (ii) any omission or inaccuracy in any information or advice given, or (iii) any act or omission that caused or contributed to the issuance of any certificate, statement, data, or report containing the information or advice. Nothing in these Terms and Conditions creates rights in favour of any person who is not a party to the Contract with an LR Group entity.
17. The Client shall indemnify and hold all members of the LR Group harmless from all claims, costs, proceedings, damages and expenses (including legal and other professional fees and expenses), made against, incurred or paid by any member of the LR Group as a result of, or in connection with, any error or negligence of the Client related to this contract.
18. The Client has a duty to provide a safe place of work for LR’s surveyors.  This duty relates to places of work which are under the control of the Client which can include ships, shipyards and offices.  The Client must provide an asbestos free workplace for LR surveyors.
19. This Contract and any dispute or claim between any member of the LR Group and the Client arising from or in connection with it, or the Services provided hereunder will be governed by English law.  Except as provided below, LR and the Client irrevocably agree that the English courts will have exclusive jurisdiction over any dispute or claim arising from or in connection with this Contract or the Services provided hereunder.  Nothing in this clause limits the right of LR to take debt collection proceedings against the Client in any other court of competent jurisdiction. 
20. No omission or failure to carry out or observe any stipulation, condition or obligation to be performed under the Contract will give rise to any claim against LR or any other LR Group entity, or be deemed to be a breach of contract, if the failure or omission arises from causes beyond that entity’s reasonable control.
21. No addition, alteration or substitution of the Terms and Conditions will bind LR or form part of this Contract unless it is expressly accepted in writing by an authorized representative of LR who expressly states in writing that LR is agreeing to alter these Terms and Conditions.  In the event of any conflict between these Terms and Conditions and any document purporting to impose different terms, these Terms and Conditions will prevail.
22. Materials and equipment for the ship(s) in question are required to have LR Group certification as required by the Rules for the Manufacture, Testing and Certification of Materials. 
23. LR will keep confidential and not disclose to any third party outside the LR Group any, plan or other written technical information received from the Client, with the Client’s written claim for confidentiality (the Information), except as may be required by law or as may be authorised by the Client. This obligation will not apply to any Information that: (i) was in the LR Group's possession before its disclosure by or on behalf of the Client to the LR Group; or, (ii)  is disclosed to a third party through no fault of the LR Group; or, (iii)  otherwise becomes available to the LR Group from an independent source not under a confidentiality obligation to the Client; or, (iv) is posted on the LR Group ‘Class Direct’ website or App; or, (v) is provided to an LR contractor or supplier under confidentiality terms and controls; or, (vi) LR is requested to provide the Information to: (a) a Flag State authority (including the EU Commission representatives); or, (b) another IACS member (pursuant to the IACS early warning rules); or, (c) a subsequent owner of the vessel to help explain any LR Group safety recommendation to that subsequent owner. This obligation will survive termination of the Contract.

24. Notwithstanding the general duty of confidentiality owed by LR, LR will participate in the IACS Early Warning System which requires LR to provide its fellow IACS members  with relevant technical information on serious hull structural and engineering systems failures, as defined in the IACS Early Warning System (but not including any drawings relating to the ship which may be the specific property of another party), to enable such useful information to be shared and utilised to facilitate the proper working of the IACS Early Warning System. LR will provide the Client with written details of such information upon sending the same to IACS Members.
25. The Client shall indemnify and hold all members of the LR Group harmless from all claims, costs, proceedings, damages and expenses, (including legal and other professional fees and expenses), awarded against or incurred or paid by any member of the LR Group as a result of or in connection with any alleged or actual infringement, whether or not under English law, of any third party's intellectual property rights (including copyright) or other rights arising out of the use or supply of the information by or on behalf of the Client to any member of the LR Group.
26. The parties agree that this Agreement constitutes the entire agreement between them, and supersedes all previous drafts, agreements, arrangements and understandings between them, whether oral or written.
27. The parties shall comply with all applicable laws, statutes and regulations relating to anti-bribery, anti-corruption and personal data protection. 
28. When a ship has been operated in breach of applicable sanctions laws, or where LR cannot continue to provide services without being in breach of applicable sanctions laws, LR may withdraw or suspend class forthwith.

	I have read and agree, on behalf of the Client, to the terms and conditions Signature and official Stamp of Client
	Signature  FORMDROPDOWN 
of LR Representative

	
	

	
	Date 

	
	

	Name in BLOCK CAPITALS


	Name in BLOCK CAPITALS

	
	

	Position in Client Organisation/Designation


	Position in LR Organisation/Designation

	
	

	FOR LLOYD’S REGISTER GROUP OFFICE USE ONLY

	Office overseeing construction
	Fee quotation no.

	
	

	Main machinery and hull scantling design appraisal centre
	

	
	

	Main statutory design appraisal centre
	

	
	


These guidance notes do not form part of the contract and once Form 2500 has been completed, are to be deleted.
Guidance Notes for Completing Form 2500

The Form 2500 is to be used for all ships (including Special Service Craft but excluding Yachts) and marine installations, excluding linkspans, lifting appliances, naval ships, inland waterway ships (IWW), submersibles, diving systems and fixed offshore installations.  It commits LR Group members contractually to applying Lloyd’s Register’s classification Rules and Regulations.
The local manager is to be satisfied that LR can provide all the services requested by the Builder before signing the Form 2500. 

Once signed by the Builder and the local manager, a legible copy of the Form 2500 is to be forwarded in all cases without delay to Entry into Class/First Entry (FE) group in Southampton GTC. The original Form 2500, together with the ‘Statement of Charges’ document, is to be retained in the local LR office. 

The following are guidance notes to assist in the completion of Form 2500.

Please note, if the vessel falls under IACS Procedural Requirement PR29 Definition of date of “contract for construction”, then only one form is required. Otherwise one form is required per ship.

Please note, where the Hull is being built at one yard and completed at another, the builder at the completion yard is to complete and sign Form 2500. The yard which is building the Hull is to be entered as the ‘secondary builder’.

When a ship is planned to be built by more than two builders, it is preferable to establish an overarching contract with the Prime Contractor to mitigate the risk for LR. 

IMO Number – If known, please insert. Otherwise please clarify with FE as to whether an application to IHS has already been made for the assignment of an IMO number.
Main Builder/Moulder/Completing Yard – Please enter the full name of the shipbuilding company. Please do not abbreviate. The main builder is the completing yard. 

Yard Number – Please enter the Yard No. which is used to identify the vessel by the main builder. 

Secondary Builder(s)/Yard(s) – Secondary builder is any other company involved in significant construction. Please enter the full name of the company. Please do not abbreviate.
Yard / Works Number – Please enter the Yard / Works No. used by the secondary builder(s) to identify the vessel. 

Name And Address Of Prospective Owner – Please enter the full name and address of the prospective owner who has entered into the “contract for construction” with the shipbuilder. This is a mandatory field unless the vessel is being built for “Stock”, in which case this should be stated accordingly.
Proposed Flag – Insert accordingly.

Estimated Date Of Steel Cutting – Complete accordingly. 

Estimated Date Of Keel Laying – Complete accordingly. 

Estimated Date Of Delivery – Complete accordingly. It is important to include this estimated date (even if it is only an approximate month and year), since it is used to set up FE monitoring systems within Entry into Class.
Date of “Contract for Construction” between the Main Builder and Prospective Owner of the Ship – This is a mandatory field and the actual date must be entered accordingly, since this defines the applicable rule set.  Please see Rules, Part 1 Regulations, Chapter 1, Section 5 and IACS PR29.

For single order ship contracts, please go to the ‘Type of Ship/Vessel’ section. 

For Additional Ships or Optional Ships meeting the definition of IACS PR 29 – please read carefully the notes which define “Optional Ships” and the “Lead Ship”. If the lead ship has one of more sisters, then the details of each sister ship must be included within the table. For further guidance on additional ships or optional ships, and/or for contracts which exceed the one year permitted under IACS PR29, please refer to Entry into Class/FE.

If any of the information requested below is not known at the time of signing Form 2500, the submission of the contract is not to be delayed. In such cases, missing information is to be forwarded to FE as soon as it becomes available.

Type Of Ship/Vessel – This is mandatory – please complete. 

Standard Series/Trade Name – Complete if applicable.

Material Of Hull/Superstructure – Complete accordingly.

Description of Main Propulsion Arrangement – Please include the prime mover and method of propulsion, e.g. diesel engine with electric motor through single shaft to fixed pitch propeller
Main Engines (Manufacturer, Model Type/Designation) – Complete accordingly

No. of Engines, MCR & NCR rating/unit (kW, rpm) – Please state Maximum Continuous Rating (MCR) and Nominal Continuous Rating (NCR) for each engine as applicable

Auxiliary Engines (Manufacturer, Model Type/Designation) – Complete accordingly
No. of Engines, MCR rating/unit (kW, rpm) – Please state Maximum Continuous Rating (MCR) for each engine as applicable
Length Between Perpendiculars (BP), Breadth Moulded, Depth Moulded (m) – Complete accordingly. 

Estimated Gross Tonnage – Complete accordingly.  

Estimated deadweight (tonnes) at design draught/Estimated capacity – Complete accordingly (an example of estimated capacity would be 4500 TEU for a container ship). 

Classification Information 

If there are any problems in selecting an appropriate class notation, the local office is to contact the relevant Technical Support Office or Entry into Class/FE.

Hull Notations 

Character Symbols/Type Notation/Special Features Notation – This is mandatory – please complete accordingly. For Ships, refer to Part 1 Regulations Chapter 2 Section 2 for further guidance. For Ship Type Notations, please select from Table 2.2.1. If the notation you need is not represented, please contact Entry into Class/FE BEFORE entering any notation.
Service Restriction Notation – Complete accordingly. 

Environmental Notation – Complete accordingly. Please note, “ShipRight SERS” descriptive note satisfies the emergency response requirements of the ECO notation.

Machinery/Control Notations 

Machinery Class Notation – This is mandatory – please complete accordingly. If non-propelled, please indicate for avoidance of doubt. For Ships, refer to Part 1 Regulations Chapter 2 Section 2 for further guidance.
Control Engineering/Navigation/Dynamic Positioning Notations – Please complete accordingly. For Ships, refer to Part 1 Regulations Chapter 2 Section 2 for further guidance. 

Refrigeration Machinery Notation – Please complete accordingly. For Ships, refer to Part 1 Regulations Chapter 2 Section 2 for further guidance.
Cargo Gear/Lifting Appliance Notations 

Please complete this section accordingly. Further guidance may be sought from the Code for Lifting Appliances in a Marine Environment Chapter 1 Section 1 paragraph 1.2 (Certification) and 1.3 (Classification). 

Descriptive Notes 

For Ships, refer to Part 1 Regulations Chapter 2 Section 2 for further guidance.
Stage Construction Certificate(s) 

Stage construction certificates normally relate to completion of defined phases of construction as provided for in the “contract for construction” between the main builder and prospective owner, and are normally used for the release of a staged payment. Where the Builder requests the LR Surveyor(s) to issue stage construction certificates, the Surveyor(s) should ensure that they have a copy of the contract, or the relevant section of the contract, in order to identify and verify the stages of construction for which stage construction certificates have been specified.

The amount of additional work involved in issuing a stage construction certificate concerning construction which is being regularly inspected by the Surveyors is small, and this will be reflected in only a nominal fee which must be charged. However, the financial liability of error in such a document is extremely severe, and LR’s potential liability, therefore, greatly exceeds any revenue generated by providing this service. It is, therefore, essential that the financial liability of a stage construction certificate written for a builder (or other party) be fully understood by Surveyors. 

Stage construction certificates, when issued, should be on LR’s forms (e.g. Form 1124) with LR’s limited liability clause clearly printed on them. The text used by the Surveyor in the stage construction certificate should be clear and unambiguous to avoid future misunderstanding.

In all cases, the completion of work to the stage of progress described on such a document should be personally verified by the intending signatory. Where the work completed falls short of that described in the Builder’s written request, a stage construction certificate of any description should not be issued except as described below.
Where it is claimed that, although the stage of construction stated in the contract has not been reached, an equivalent amount of work has been completed, it will only be possible to issue a stage construction certificate when the specification of the work to be accepted as equivalent to the outstanding items has been agreed in writing and signed by the two contracting parties, with a copy supplied to LR. The work agreed as equivalent should be listed on the report, and again its completion verified by the intending signatory. The outstanding items to reach the nominal stage of construction referred to in the report should also be listed on it.

Any instances of doubt should be referred to Legal Services for advice prior to any stage construction certificate being issued. 

Please tick if applicable and specify timing of issuance e.g. steel cutting, keel laying, launching etc. 

Vessel Statutory Information  

For guidance on this section, please refer to Class Direct INFO, notably the relevant Country File for the proposed flag administration. 

Where the Builder requests certification for a proposed flag administration which has not signed the appropriate convention/code, the Builder should be advised that LR is unable to issue the requested certification. However, LR could issue a ‘Statement of Compliance’ indicating the degree of compliance the ship has with the appropriate convention/code.

Where the Builder requests certification for a proposed flag administration which has signed the appropriate convention/code, but for whom LR is not authorised to undertake the survey, the Builder should be advised to contact the proposed flag administration for clarification as to who will undertake the survey and who will issue the requested certification. In these instances, the Builder should also be advised that, where no such clarification is obtained, LR could issue a ‘Statement of Compliance’ indicating the degree of compliance the ship has with the appropriate convention/code. LR should be advised of certificates issued by third parties and request copies. 

It should be made clear that a ‘Statement of Compliance’ without reference to government authorisation would be issued in good faith as documentary evidence of compliance, but that LR could not guarantee its acceptance by Port Authorities. Some Port Authorities only recognise certificates which state that they are issued by, or on behalf of, the Flag Administration.

Certificates can also be issued for the International Convention ratified (e.g. SOLAS 1960), with an attachment signifying that the ship complies with a later Convention. 

Where the Builder requests certification for a ship which is not required to comply with a particular convention/code, the Builder should be advised that LR would not normally issue the requested certification. However, LR could issue a ‘Statement of Compliance’ indicating the degree of compliance the ship has with the appropriate convention/code. If the Builder insists on a certificate being issued, the Builder should be advised that LR will need to approach the flag administration to obtain authorisation to issue the requested certification. However, before any such approach can be made, the Builder should advise LR of any non-compliance for which they require exemptions to be obtained from the flag administration.

Where ‘Statements of Compliance’ are required, Form 2500 should be annotated accordingly.

MARPOL Annex VI (Air Pollution) – Please tick the box when NOx technical code is to be issued by LR. If NOx is issued by another IACS member, this box is to be left blank – LR can still issue the MARPOL Annex VI certificate. 

Survey Services on behalf of Flag Administrations – Certification Issued by Administration – When completing this section please tick the box provided if the services have been provided on behalf of the flag. If you tick the box then please give a brief description. 

Cargo Gear/Lifting Appliances For Statutory Certification 

Please complete this section accordingly. Further guidance may be sought from the Code for Lifting Appliances in a Marine Environment Chapter 1 Section 1 paragraph 1.2 (Certification) and 1.3 (Classification). 

Fees Schedule 

Please complete this section accordingly, ensuring completion of Fee Quotation Number at the end of the Form.
Terms and Conditions

Please ensure that you spend sufficient time reading through the terms and conditions before proceeding, completing the necessary sections as required. 

Whilst completing Form 2500 please ensure that the correct LR legal entity is in place.
Please ensure that paragraph 3 (a) is completed prior to submission to the client. 

Signature and Official Stamp of Client, Date, Name in Block Capitals, Position in Client Organisation – All fields are mandatory with the date being the date on which the Form 2500 contract is signed. 

Signature, Date, Name in Block Capitals, Designation – All fields are mandatory, to be completed by the LR authorised signatory concluding the contract between the Client and the appropriate LR legal entity. 

Office Overseeing Construction – Mandatory field – please complete accordingly and if there is more than one office overseeing the construction then please provide all details.

Main Machinery, Hull Scantling and Statutory Design Appraisal Centres – All fields are mandatory – please confirm TSO(s) accordingly.

It is vital to identify the offices overseeing construction and undertaking plan approval. The covering correspondence should indicate which offices or departments have received a copy of Form 2500 to avoid unnecessary duplication.

Contract Amendments
Any purported derogation from that by way of an MoU or otherwise must be approved in writing by an LR lawyer.  The Memorandum of Understanding (MoU) between LR, a shipyard and, if applicable, a Ship Owner, for a New Building project when the design is already approved by a different IACS Classification Society, the MoU is subject to LR lawyer’s review and approval to ensure compliance with the requirements of IACS PR42 applicable from 1st January 2025. A copy of the LR lawyer's approval shall be forwarded to Entry into Class/FE at the same time as the signed Form 2500. 

If amendments are required to a signed Form 2500 and these amendments only affect the front page of the form, the local office is to advise Entry into Class/FE of the necessary additions/amendments. 

If amendments are required to a signed Form 2500 and these amendments only relate to classification notations and/or selection of statutory information, a letter is to be obtained from the Builder and forwarded to Entry into Class/FE indicating the required amendments. Alternatively the amended Form 2500 can be annotated by both parties and the Form 2500 Addendum used to keep track of all amendments.

Where major amendments to the form are required, a revised signed Form 2500 should be obtained from the Builder. 

In all cases of amendments to a signed Form 2500, the LR persons concerned should ensure that the requirements resulting from such amendments are fully understood and communicated immediately to appropriate parties, such as relevant design support offices and anyone else to whom the previous version had been transmitted.

Once the Form 2500 has been agreed with the Client, a copy is to be forwarded to the owner’s LR Account Manager. The Client Facing Office should also be advised of any subsequent changes to the project and contract. Account managers should also be informed when a vessel is about to be delivered to its owner. 
When forwarding signed Form 2500 to Entry into Class/FE, it would be helpful if the local office could advise of any project name or code previously used to identify a standard series of ships with which the newbuilding may be associated. This helps Entry into Class/FE identify work previously undertaken, which will save time taken to prepare the case for formal entry into classification.
Where an order to LR class is cancelled after a Form 2500 has been signed by the Builder, the local office is to advise Entry into Class/FE at once. At the same time, the local office is to forward a copy of the ’Statement of Charges’. Entry into Class/FE will inform the local office of any fees they require to be recovered from the Builder for work undertaken prior to cancellation.

If it subsequently becomes clear that the Builder or Owner has no intention to enter the ship into class on completion, or undertake periodical surveys to maintain classification, the ship should be completed on a local contract basis. In these cases, Entry into Class/FE is to be advised of the change to contract and no further information is required to be sent to Entry into Class/FE.

*****

Revised by Entry into Class/FE dated July 2018
FirstEntry@lr.org
*****
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